1o enrich lves through effective and caring service

S

April 8, 2013

Addendum Two to Request for Statement of Qualifications for
As-Needed Harbor Engineering Consulting Services
RFSQ #DBH49

Department of

“Beaches &
arbors

Santos H. Kreimann
Ditector

EKerry Silverstrom
Chief Deputy

Gaty Jonies
Beputy Director

The Department of Beaches and Harbors issues Addendum Two to the As-Needed
Harbor Engineering Consulting Services RFSQ #DBH49, which was released on

January 10, 2013.

As indicated in the RFSQ, Section 1.7, County Rights and Responsibilities, the County
may amend the RFSQ by written addendum. This addendum contains portions of the
RFSQ that have been amended, specifically, Appendix A, Master Agreement Sections

3.2, Work; 5.0, Contract Sum; and 8.1, Amendments.

Thank you for your interest in our RFSQ. All other terms and conditions of RFSQ

#DBH49 remain in effect.

Very truly yours,

SANTOS H. KREIMANN, DIRECTOR

7
Nif stte Taytor, Confracts Analyst
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The information hereunder supersedes any other information previously

provided.

1. Section 3.0, Work, has been deleted in its entirety and replaced with the following:

3.1

3.3

3.4

3.5

Pursuant to the provisions of this Master Agreement, the Contractor shall
fully perform, complete, and deliver on time, all tasks, deliverables,
services, and other work as set forth herein.

County procedures for issuing and executing Work Orders are set forth in
this Section. Upon determination by the Department, requested as-
needed harbor engineering consulting services will be utilized first by
issuing a Work Order containing a Statement of Work to Qualified
Contractors on the basis of demonstrated qualifications as set forth in the
Contractor's Statement of Qualifications and/or other additional materials if
requested by County. Once selected, the Qualified Contractor shall
submit a bid to the County within the fimeframe specified in the Work
Order. Failure of Contractor to provide a bid within the specified
timeframe may disqualify Contractor for that particular Work Order. It is
understood by Contractor that County's process to award work may have
the effect that no Work Orders are awarded to some Master Agreement
Qualified Contractors.

The County shall, upon completion of evaluation, negotiate a fair and
reasonable fee with the Qualified Contractor pursuant to applicable laws,
including California Government Code Sections 4526-4529.5. If the
County and the Qualified Contractor fail to negotiate a fee for service, or if
the Qualified Contractor declines the opportunity to submit a bid, the
County shall issue a Work Order solicitation to the next Qualified
Contractor on the basis of demonstrated qualifications until a selection is
made.

Work Orders shall generally conform to Exhibit E, and shall include an
attached Statement of Work, which shall describe in detail the particular
project and the work required for the performance thereof. Payment for
work shall be either on an hourly basis and subject to the Total Maximum
Compensation specified in each individual Work Order.

if Contractor provides any fask, deliverable, service, or other work to
County that utilizes other than approved Contractor personnel, and/or that
goes beyond the Work Order expiration date, andfor that exceeds the
Total Maximum Compensation as specified in the Work Order as originally
written or modified in accordance with Section 4.3 or Section 8.1,
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4. Section 5.

5.1

Amendments, these shall be gratuitous efforts on the part of Contractor for
which Contractor shall have no claim whatsoever against County.

County estimates that selection of any Contractor shall occur within seven
(7) business days of the selected bid. Following selection, all Contractors
selected must be available to meet with the Department on the starting
date specified in the Work Order. Inability of Contractor to comply with
such commencement date may be cause for disqualification of Contractor
from the particular Work Order as determined in the sole discretion of the
Department’'s Contract Administrator or authorized designhee.

In the event Contractor defaults three times under Sub-Paragraph 3.5
within a given County fiscal year, then County may terminate this Master
Agreement pursuant fo Section 8.43, Termination for Default.

0 Contract Sum, is amended to include the following in bold text:

Contractor shall not be entitled to any payment by County under this
Master Agreement except pursuant to validly executed and satisfactorily
performed Work Orders. In each year of this Master Agreement, the total
of all amounts actually expended by County hereunder (“maximum annual
expenditures” may not exceed amounts allocated to the Department by
the County Board of Supervisors in their approved budgets.

The County has sole discretion to expend some, all or none of such

budgeted amounts. The sum of such annual expenditures for the duration
of the Master Agreement is the Contract Sum. The County may, at its
discretion, expend any portion, all or none of the Contract Sum.
However, aggregate annual payments for as-needed harbor
engineering consulting services may exceed the stipulated amount
to the extent that ancther (hon-Beaches and Harbors) County
department, or a lessee or other third party is obligated to reimburse
the Department of Beaches and Harbors and/or County for its as-
needed harbor engineering consulting services.

5. Section 8.0, Amendments, is amended fo include the following in bold text:

8.1.3

Changes to Subsequent Work Orders

For any changes which may affect the Statement of Work,
Contractor’'s rates or deliverables, performance period, or
assignment of Contractor’'s personnel for a Work Order, a Work
Order Amendment shall be prepared, and executed by the County’s
MAPD and Contractor.



